



DR. R. GRIFF GORDY
Councilmember At Large

STEVE BAILEY
Councilmember District 1

EDDIE N. LOWE
Mayor

VICKEY CARTER JOHNSON
Councilmember District 2

ARTHUR L. DAY, JR.
Mayor Pro Tem / District 3

WALLACE B. HUNTER, City Manager
MELONY LEE, City Clerk
ANGEL MOORE, P.E., City Engineer
Director of Engineering / Director of Public Works

ADDENDUM NO. 1

PROJECT: 2020 Hot Mix Asphalt and Roadway Improvements Bid

DATE: February 25, 2020

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents as described. Each bidder shall acknowledge receipt of this addendum on the space provided on the bid forms.

The following item(s) modify the contract documents as indicated:

- 1) Revised Bid Form Items (Attached to this addendum)
 - a. Adjust 2021 and 2022 Cost column titles – Provide a unit price cost for each year (2020, 2021 and 2022).
 - b. Item “517C000 Stair Railing”: Changed unit of measure to linear feet (LF).
 - c. Item “Grout Void Repair”: Changed unit of measure and added additional bid items.
 - d. Item “610C000 Place Rip Rap CL I”; changed to “Labor and Material”.
 - e. Item “610C001 Place Rip Rap CL II”; changed to “Labor and Material”.
 - f. Item “610C002 Place Rip Rap CL III”; changed to “Labor and Material”.
 - g. Item “403B000 Micro-Surfacing Seal Coat, Type II”: Added addition bid items.
 - h. Item “403B001 Micro-Surfacing Seal Coat, Type III”: Added addition bid items.