



DR. R. GRIFF GORDY
Councilmember At Large

STEVE BAILEY
Councilmember District 1

EDDIE N. LOWE
Mayor

VICKEY CARTER JOHNSON
Councilmember District 2

ARTHUR L. DAY, JR.
Mayor Pro Tem / District 3

WALLACE B. HUNTER, City Manager
MELONY LEE, City Clerk
ANGEL MOORE, P.E., City Engineer
Director of Engineering / Director of Public Works

ADDENDUM NO. 1

PROJECT: 2020 Reinforced Concrete Pipe

DATE: April 28, 2020

This Addendum forms a part of the Contract Documents and modifies the original Contract Documents as described. Each bidder shall acknowledge receipt of this addendum on the Bid Envelope.

The following item modifies the contract documents as indicated:

- 1) Revised Bid Form Item
 - a. Remove No. 12 of General Conditions. A 5% Bid Bond will not be required.
- 2) Revised General Specification
 - a. Remove No. 6 of General Specification. A 5% Bid Bond will not be required.